

Addendum 4

We understand there have been a few issues with the original document being an old version that had the incorrect dates on that Document. Addendums 1 and 2 were fixing minor errors within the document to provide congruences and clarity. Addendum 3 was posting the attendance sheet of the first Pre-Bid Conference.

We have had multiple requests for a 2nd Mandatory Pre-Bid walkthrough. The city was able to find the time to host a 2nd mandatory walkthrough. The second walkthrough has been scheduled for July 21st, 2023 @9am. **To Clarify: Vendors will only need to attend one of the two Mandatory Pre-Bid Conference/Walk-through. Vendors who attended the first Pre-bid conference are not required to attend the second.**

All dates have been finalized and should be congruent throughout the IFB. All timelines should follow the table found on page 2 of the IFB package. Please note that the completion date of the project has not changed. **Due to the number of changes, it is important to fill out the entirety of Page 6 (Bid Acknowledgement) and submit this with your bid.**

Please note that IFB version 4 (F23-06-056 UCCC Acoustic Panels Replacement Assessment v4) is the current version of the solicitation.

Schedule of Events (subject to change)	All times are MST
RFP Issued	June 30th, 2023
Mandatory Pre-Bid Conference	July 13th, 2023 1pm @ 701 10th Ave, Greeley, CO 80631 or July 21st, 2023 9am @ 701 10th Ave, Greeley, CO 80631
Inquiry Deadline	July 26th, 2023 2pm
Inquiry Answers (Via Addendum) Issued	July 28th, 2023
Bid Due Date	August 2nd, 2023 2pm
Notice of Award (tentative)	TBD

All changes have been made in the best interest of the city and has followed all the proper procedures and guidelines as set forth by the City of Greeley.

